

Digital Services Proposal

For: St. Vivekanand School, Bikaner & Little Alpha Play School

Prepared by: Alterera Networks Pvt. Ltd.

Date: August 2026

Executive Summary:

Alterera Networks is pleased to propose an ongoing **Website Maintenance & SEO** retainer covering both St. Vivekanand School (Bikaner) and Little Alpha Play School. For a monthly retainer of **₹10,000** (exclusive of taxes), we will keep both websites updated, secure and optimized. This includes routine content/image updates and technical upkeep for both sites, plus alternating monthly SEO focus to grow search visibility for each school. The goal is to ensure both websites accurately reflect current school activities (admissions, news, events) and steadily improve their Google search performance over time.

Parties:

- **Provider:** Alterera Networks Private Limited (GSTIN: 29AALCA1234A1Z1), registered in Assam (Orion Towers, GS Road, Guwahati – 781005).
- **Client:** [Client's Legal Entity] – owner/operator of St. Vivekanand School (Bikaner) and Little Alpha Play School.

Current Understanding:

- **St. Vivekanand School, Bikaner:** A CBSE-affiliated senior secondary school (UKG–Class XII) offering Science and Commerce streams [32†L34-L41] . It is widely recognized as one of Bikaner's top schools, emphasizing academic excellence, modern facilities, and values-driven education [32†L109-L114] . The website (www.stvivekanandschool.com) includes sections for *About Us, Curriculum, Facilities, Sports, Admissions, Gallery*, etc. Key features include principal/director messages, curriculum details, admissions procedure, facility photo galleries, sports and co-curricular highlights, and contact information. These pages must remain up-to-date with current events (exam notices, admissions alerts, etc.), and the site must stay secure and fast.
- **Little Alpha Play School:** A newly launched (2025) kindergarten/play-school extending the SVS legacy [34†L97-L100] . It focuses on holistic early childhood education, integrating 21st-century skills (creativity, critical thinking, collaboration, communication) into its curriculum [33†L26-L33] . The Little Alpha site (www.littlealpha.in) features *Who We Are, Curriculum, Campus Life, Events/Blog, Gallery*, etc. It emphasizes that “education is more than academics — it's a journey of growth, curiosity, and discovery” and ensures each child's “academic, emotional, social, and creative” development [34†L44-L52] [33†L26-L33] . This site includes weekly blog posts, photo galleries, and event updates that require regular maintenance.

Both websites were developed by Alterera (credited in the footer) and are built on a dynamic CMS. As we own/maintain these platforms, Alterera is best placed to manage ongoing updates and optimizations.

Scope of Services

1. Website Maintenance (₹4,000/month): Continuous upkeep for both school websites, including:

- **Content Updates:** Monthly text changes (news, announcements, admissions dates, fee changes, etc.) and image/banner updates as provided by the client (up to ~4-5 hours total per month for both sites).
- **Minor Design/Fixes:** Small layout tweaks, menu changes, adding/removing pages as needed.
- **Technical Maintenance:** Regular CMS and plugin updates (to keep the sites secure), weekly backups, SSL monitoring, and uptime checks.
- **Security:** Monthly security scans, malware monitoring, and patching of any vulnerabilities.
- **Google Business Profile:** If applicable, update school listings with fresh photos and posts (for local SEO and parent engagement).
- **Monitoring:** Regular check of site speed and mobile/responsive performance.

2. SEO & Search Visibility (₹6,000/month): Ongoing SEO support for both schools, with an **alternating monthly priority**. Services include:

- **On-Page Optimization:** Review and update page titles, meta descriptions, headings, and keyword usage on both websites to improve search relevance.
- **Content SEO:** Optimize new and existing content (e.g. blog posts, news items) for target keywords like “best CBSE school Bikaner” or “play school in Bikaner”. Assist with writing or editing minor content updates to include relevant keywords.
- **Technical SEO:** Monitor Google Search Console and Analytics for each site; fix crawl/index issues, improve site structure (sitemaps, robots.txt), and address any on-site errors or duplicate content.
- **Local SEO:** Ensure each school's Google My Business is claimed and updated (address, hours, posts); encourage and monitor parent reviews.
- **Analytics & Reporting:** Monthly analysis of traffic, keyword rankings, and lead inquiries. Adjust strategy based on data.
- **Monthly SEO Focus (Alternating):** One school receives deeper optimization each month:
 - **Month 1:** Primary SEO effort on *St. Vivekanand School*, basic monitoring of Little Alpha.
 - **Month 2:** Primary SEO effort on *Little Alpha Play School*, basic monitoring of St. Vivekanand.
- (This alternation continues each subsequent month.)

This alternating approach allows dedicated attention while keeping both sites actively managed.

Monthly Deliverables

Category	Deliverables
Content Updates	- Publish new announcements, events, blog posts (client-provided text/images) on the relevant site. - Update admissions info, calendars, fee structures, etc., as supplied. - Refresh homepage banners or news sections periodically.
Technical Maintenance	- Apply CMS/plugin updates (monthly) to ensure security. - Perform backups and restore tests. - Fix any broken links, site errors or functionality issues. - Monitor uptime and resolve any downtime.

Category	Deliverables
Design Tweaks	- Minor layout changes (e.g. menu adjustments, color changes) as requested (covered under maintenance hours). - Ensure responsive/mobile design compatibility for any new content.
SEO & Analytics	- Implement on-page SEO changes for that month's focus site (keywords, meta tags, internal links). - Check Google Analytics/Search Console for crawl errors, indexing issues. - Manage Google Business updates (new photos, posts).
Security & Performance	- Monthly security scan and malware check. - Optimize images or site caching if needed to improve page speed. - Ensure HTTPS/SSL certificate is valid.
Reporting	- Deliver a combined Monthly Report covering both schools (see next page for template). Report includes: traffic summary, SEO progress, content updates made, and plans for next month. - Quick summary email on task status.

(Monthly retainer covers tasks within above scope; major new features or bulk content creation quoted separately.)

Service Limits & Exclusions

To set clear expectations, the following items are **not included** in this retainer (but can be quoted as separate projects if needed):

- Complete website redesign or building new pages beyond minor edits.
- Major feature development (e.g. new student portals, ERP systems, online admission forms beyond existing).
- Bulk content creation (e.g. writing multiple detailed articles) or extensive copywriting.
- Paid advertising (Google Ads) or social media management campaigns.
- On-site photography/video production (we assume client provides images).
- Ongoing fees for domain, hosting, licensing (client covers those).
- Real-time support (this is not a 24x7 helpdesk; changes are handled in the monthly cycle).

Turnaround SLAs

Request Type	Response Time	Resolution Time
Minor Content Update	Acknowledge within 1 business day	Complete within 2–5 business days of request (plus client approval time)
Minor Bug/Technical Fix	Acknowledge within 1 business day	Resolve within 2 business days (depending on severity)
Design/Functionality Change	Acknowledge within 2 business days	Quoted by time estimate; typically 5–10 business days once approved
SEO Analysis / Reporting	N/A (scheduled service)	Monthly deliverable (report by 5th of each month)

Request Type	Response Time	Resolution Time
New Feature Request	N/A	Out-of-scope – will provide separate quote

Routine requests (content changes, fixes) should be submitted via email or project management tool. We will prioritize tasks and keep the client informed. Major requests will be scheduled into the monthly plan.

Client Responsibilities

To ensure timely delivery, the client agrees to:

- Provide all content/materials (text, images, announcements, updates) required for site changes in a timely manner.
- Grant Alterera necessary access: CMS/admin login, Google Analytics/Search Console, Google Business Profile, hosting panel, etc.
- Review and approve any draft changes (especially content changes or new pages) within 2–3 business days.
- Share any important school schedules or events calendars in advance (so we can plan content updates).
- Ensure communication (email/phone) is available for quick clarifications.

Delays in client-provided content or approvals may shift timelines but will be communicated promptly.

Commercials & Fees

Service	Monthly Fee (INR)
Website Maintenance (2 sites)	4,000
SEO & Search Visibility (2 sites)	6,000
Total Retainer	10,000

Taxes: GST (18% or current rate) will be added to each invoice. All fees are billed in Indian Rupees.

Payment Terms

- **Invoicing:** Monthly invoices will be issued at the start of each month (e.g. August invoice on Aug 1).
- **Payment Due:** Payment is due within 7 days of invoice date. Services for the month begin after payment is received.
- **Mode:** Bank transfer to Alterera Networks Pvt Ltd (account details on invoice).
- **Late Payment:** If payment is delayed beyond 15 days, we reserve the right to pause services until cleared. A 1.5% monthly late fee may apply on overdue balances.
- **Minimum Term:** This agreement is month-to-month with a minimum initial term of 3 months. After 3 months, it continues monthly until either party gives 30 days written notice of termination.

Acceptance

By signing below, the Client agrees to the scope, terms, and fees outlined above. Upon acceptance and receipt of the first month's payment, Alterera Networks will prepare a formal Service Agreement for signature and proceed with onboarding.

Client: ____ **Date:** ____


(Name & Title, on behalf of St. Vivekanand School / Little Alpha)

Alterera (Provider): ____ **Date:** ____

(Representative of Alterera Networks Pvt Ltd)

Next Steps

1. **Proposal Approval:** Client to approve this proposal and return signed acceptance.
2. **Agreement & Onboarding:** Alterera to issue a detailed Service Agreement (based on this proposal) and coordinate an onboarding call.
3. **Initial Setup:** Exchange access credentials and perform a kickoff site audit (technical, content, SEO).
4. **Monthly Cycle:** Begin first month of service as per the timeline below.



Example Monthly Report (Template)

Each month, we will send a concise report summarizing the work done and results. A sample outline:

- **Month/Year:** e.g. September 2026
- **Website Traffic:** Sessions, pageviews, user metrics (from Google Analytics) for each site.
- **SEO Highlights:** New keywords ranking, any increase in search impressions or clicks (from Search Console).
- **Content Updates:** List of updates made (e.g. "Updated admissions info", "Published Annual Day blog post", etc.).
- **Technical Changes:** Plugin updates applied, any bugs fixed, backups performed.
- **Google Business:** Posts or photos added, new reviews (if any).
- **Next Month's Plan:** Preview of upcoming SEO focus (e.g. "Keywords to target next month"), content schedule, and any pending items.

This report can include simple charts or tables. For example:

Metric	St. Vivekanand School	Little Alpha School
Website Sessions (Month)	1,150	820
New Admissions Inquiries	5	3
Blog Posts Published	1	1
Key Updates (examples)	Updated Fee Structure; Added sports event news	Published Festival event blog

(Actual values will come from real data.)

Workflow Checklist

- **Task Intake:** Collate all client requests for the month (via email/project tool).
- **Planning:** Prioritize tasks and assign which school gets SEO focus this month.
- **Execute Updates:** Make website changes in a staging environment for review (content edits, technical fixes, SEO tweaks).
- **Client Review:** Share drafts of major updates (content pages, banners) for client approval.
- **Publish:** Push approved changes to live websites.
- **Monitor:** Check site functionality post-launch (forms work, pages display correctly).
- **Reporting:** Gather analytics data and summarize work in the Monthly Report.
- **Review Meeting:** (If needed) Discuss report with client, adjust strategy for next month.

Maintaining clear communication and a defined checklist ensures nothing is overlooked each month.

Service Agreement (Outline)

A formal Service Agreement will be provided for signature. Key sections will include:

- **Scope of Services:** A reference to the above Proposal (and Schedule A) defining maintenance and SEO tasks.
- **Term & Termination:** Initial 3-month term, then month-to-month, with 30 days' notice required.
- **Fees & Payment:** ₹10,000 + taxes monthly, as above. Billing and late payment terms.
- **Client Obligations:** Timely provision of content, approvals, and access.
- **Confidentiality:** Both parties keep sensitive information secure.
- **Intellectual Property:** Client retains ownership of all site content; Alterera retains rights to any proprietary code/tools.
- **Limitation of Liability:** Standard clauses limiting liability for third-party failures (hosting, Google, etc.).
- **Governing Law:** Jurisdiction in Assam, India (or as agreed).
- **Signatures:** Authorized representatives of both parties.

Schedule A – Services & Pricing:

Service Component	Description (Scope)	Monthly Fee (₹)
Website Maintenance	Content updates, image/banner changes, minor design tweaks, CMS/plugin updates, security monitoring, backups and uptime monitoring for <i>both</i> school websites. (Up to ~4–5 hrs of work per month.)	4,000
SEO & Search Visibility	Monthly on-page SEO improvements, keyword optimization, Google Analytics/Search Console monitoring, local SEO for <i>both</i> schools. Includes one school's deep SEO optimization each month, alternating between St. Vivekanand and Little Alpha.	6,000
Total Monthly Retainer		10,000

(All fees subject to GST or applicable taxes.)

We trust this proposal provides a clear, professional framework for maintaining and growing the online presence of St. Vivekanand School and Little Alpha. Alterera Networks looks forward to a long-term partnership and is committed to delivering reliable service and measurable results for both institutions.